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12 ATTACHMENT 9- PAST PERFORMANCE 

For the “AttachmentName” in the naming convention of BMS, use “PERFORM” for this 
attachment. Summarize, in no more than two pages using a minimum 10-point type font 
(excluding supporting attachments), the performance of the applicant over the past five 
years in doing work comparable to the proposal.  Provide copies of letters, e-mails, 
evaluations, etc., as supporting documentation.  Discuss past performance on previous 
DWR grants or grants from other State or federal agencies.  Provide copies of any past 
performance evaluations, such as DWR LGA grant performance evaluations.  Provide 
specific examples of how tasks were completed within the time allotted and within the 
budget provided.  If the applicant has no previous experience with grant programs, 
provide relevant examples of successful projects completed with a fixed budget and 
time frame.  If awarded a grant, the LGA contract agreement will be with the applicant, 
so past performance must be for projects (with work plans, budgets, and schedules) 
performed by the agency submitting the application and not a consultant or partnering 
agency.    

If a past LGA grant from DWR has been received but not yet completed, provide 
assurances that the grantee is in compliance with the terms of the grant agreement, 
including up-to-date progress reports.  DWR staff may verify this information internally. 

Pixley Irrigation District (PIXID or District) has experience with similar projects involving 

the construction of capital improvement projects, wells, and data gathering. PIXID also 

has experience successfully completing projects with grant funds from the State of 

California. These projects illustrate the District‟s ability to perform high-quality work, 

manage funds and meet deadlines for similar projects. A summary of the experience 

with three grant-funded projects follows: 

12.1.1 Avenue 116 Lateral Project 

In 2012 PIXID applied for a Water, Energy and Efficiency Grant from the Bureau of 

Reclamation and was successfully selected for $1.5 Million in funding.  The District is 

currently working with the Bureau and is focused on developing the new surface water 

delivery system to an 8,000 acre area of the District that previously did not receive 

surface water deliveries.  PIXID is blessed to have such qualified staff members as to 

be able to construct this type of facility without having to significantly involve a 

contractor.  Construction on this $4.8 Million is anticipated to begin in April 2013 and be 

completed by September 2015. 

12.1.2 PIXID System Optimization Review Study 

In 2011 PIXID completed a System Optimization Review Study funded by the Bureau of 

Reclamation that evaluated the entire District, made recommendations as to how to 
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optimize available resources and ranked potential projects based on the District‟s 

priorities and the costs and benefits related to each project.  The District completed the 

study within the timeframe allowed by the Bureau and well under the allocated budget 

for the effort.  The completed study was then successfully used within months to justify 

selection of the Avenue 116 Lateral Project for grant funding as a priority project for 

PIXID. 

12.1.3 TBWP-DCTRA Groundwater Banking Project – Phase One 

In 2008 PIXID participated in a joint application by the Tulare Basin Wildlife Partners 

and the Deer Creek and Tule River Authority for construction and habitat development 

funds for the development of the existing DCTRA basins.  PIXID staff accomplished the 

construction efforts at the DCTRA basins.  This project was accomplished on-schedule 

and on-budget and was successful in constructing several new facilities to improve the 

water management capabilities at the basin site. 

12.1.4 DEID-PIXID Groundwater Banking Recon. Study 

In 2008 PIXID participated with Delano-Earlimart in a joint study to evaluate the 

potential of a joint groundwater banking project concept located within PIXID.  The study 

was completed and presented to both Boards of Directors within the timeframe and 

budget made available by the District‟s and the study served as a foundation for both 

districts to decide to develop a financial model, a conceptual groundwater model, and 

develop the water balance information necessary to develop a numeric groundwater 

model. 

  




